6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Percentage rates above or below the estimate amount will not be accepted.

10. No claims for enhanced rates will be entertained on any account after acceptance of tenders.

11. The contractor will be dealt with in terms of the bond for any short progress or delay. In matters of all disputes about rates and measurements quality of work, etc., and in all disputes of any kind, the decision of the Chief Engineer will be final and legally binding on the contractor.

12. Rates should be quoted both in words and figures for each item of work and lump sum provisions are subject to modification as per data worked out during the execution. For individual item of work under lump sum provisions the rates tendered for similar items of work will be paid and for other items the rates as per schedule of rates will be paid at the descretion of the Executive Engineer.

Abstract estimate showing the quantities for constructing an anicut across Jayamangali near Kyamenahalli, Koratagere Taluk.

Sl. No.	Items of work	Unit	Quantity	Rate	
				In words	In figures
				Rs.	Rs.
1	Cutting jungle	Lump sum			
2	Earthwork excavation stony and hard soil ...	C.yd.	2,513		
3	Earthwork excavation fishared rock ..	,,	388		
4	Bailing water	Lump sum			
5	Concrete in surki mortar	C.ft.	3,510		
6	Burnt stone in surki mortar mixed masonry ...	,,	8,197		
7	Face stone two line dressed in surki mortar ...	,,	4,732		
8	Do in cement mortar	,,	1,430		
9	Burnt brick in surki mortar	,,	11,818		
10	Burnt stone slabs 6" thick roughly dressed and cement pointing.	S.ft.	692		
11	Cement pointing	Sqr.	16·90		
12	Plastering with surki mortar	,,	6·10		
13	Cutting groves in slabs providing joggle joints and cement pointing.	Each	26		
14	Rough stone big boulders and jelly packing three miles lead.	C.yd.	1,064		
15	Rough stone work new	,,	491		
16	Turfing	S.yd.	2,524		
17	Earthwork to flank bund with consolidation ...	C.yd.	2,488		
18	Construction of a new head sluice demolishing old anicut and blocking up old channel head, etc.	Lump sum			
19	Unforeseen charges	Lump sum			

A. TANDONI RAO,
Executive Engineer.

MISCELLANEOUS DEPARTMENTS.

THE PALACE, MYSORE.

Memo, dated 6th January 1932.

Sealed tenders for the supply of horsegram to the Palace will be received by the undersigned on Friday the 29th January 1932. Particulars can be obtained from the Munib, Mo thikhana, Mysore.

M. RAMA RAO,
For *Huzur Secretary.*